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State Project No. 009 0058 RNV
Phase 1 of 2 — Additions and Renovations

You are hereby invited to submit bid proposals for the construction of the Additions and
Renovation Work at the Anna H. Rockwell Elementary School, 400 Whittlesey Drive, Bethel,
CT 06801. All applicable laws, ordinances, rules and regulations of all authorities having
jurisdiction over construction of the project shall apply to the Contract throughout.

The following are targeted Schedule of Milestone dates for all work outlined in the Contract

Documents:

Document Availability: January 4, 2019

Pre-Bid Conference & Site Walkthru: By Appointment

Bid Submission Deadline: January 23, 2019 @ 1:00pm
Proposed Start Date: See Schedule in Bid Documents
Proposed On-Site Start Date: See Schedule in Bid Documents
Project Completion Date: See Schedule in Bid Documents

Tov'vn of Bethel | Bid Package Description DAS
Bid Number No. Req’d
2019-208 6 General Trades and or Drywall ok
2019-208A 6A Doors, Frames and Hardware-Materials
2019-208B 6B Toilet Accessories
2019-208C 6C Cubicle Curtains
2019-208D 6D Projection Screens
2019-232 17B Landscaping

Note: Bid Packages that the Construction Manager estimates are greater than $500,000 are
marked with an asterisk (**). For these Packages, prospective Contractors must hold a
current “DAS Contractor Prequalification Certificate” (not a predetermination letter) from
the Department of Administrative Services of the State of Connecticut according to C.G.S.
4b-101, and C.G.S.4b-91. Additionally, any subcontractor working for a General Contractor
whose work exceeds $500,000 must also be prequalified with the DAS as per C.G.S. 4b-91(j).
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A Pre-Bid Conference will be held by Appointment only, Contact Ed Barrett at 203-731-3131 or
ebarrett@rizzocompanies.com if you need to see the school. Any site visits will be held after
3:30pm since school is in session.

All bids must be submitted in triplicate without exceptions, modifications and/or qualifications to
the bid documents and placed in a sealed envelope marked as shown below to insure proper
identification and hand delivered to:

Clifford J. Hurgin Municipal Center
Comptroller’s Office
1 School Street
Bethel, CT 06801

BID ENCLOSED
Anna H. Rockwell Elementary School
Additions and Renovations
State Project No. 006 0058 RNV Phase 1 of 2
Town of Bethel Bid No. (Insert Bethel Bid Number)
Phase 1 Bid Package No. and Name (Bid Package Number and Name to be Inserted)

Bids will be received and accepted at Clifford J. Hurgin Municipal Center, 1 School Street,
Bethel, CT 06801 until January 23, 2019 — 1:00 pm, local time. Bids received after the time
indicated above will not be considered and will be returned unopened. Bids will be publically
opened and read aloud shortly after the receipt time indicated above at Clifford J. Hurgin
Municipal Center, 1 School Street, Bethel, CT 06801, in in Meeting Room “A”,

Prior to the public opening of the bids, any bid submitted may be withdrawn by the bidder if said
bidder discovers mathematical or clerical errors in his bid. Any such bid withdrawal may be made
without penalty or prejudice. After the bids are opened, all offers will be considered firm for a
period of ninety (90) days and no bid may be withdrawn for any reason during that period except
for such cause as the Rizzo Corporation, in its sole discretion, deems sufficient. After the Bids
have been reviewed for conformance with the bid documents, the apparent low bidder shall be
notified to arrange a meeting to review the Scope of Work and Contract requirements.

Contract Documents: The drawings and technical specification have been prepared by: Perkins
Eastman, 422 Summer Street, Stamford, CT 06901 and “Front End” documents have been
prepared by the Rizzo Corporation, 64 Triangle Street, Danbury, CT 06810 and shall be on file
and available at the locations listed below on or about January 4, 2019

Rizzo Corporation Construction Data Company
64 Triangle Street 2001 9™ Avenue, 2" Floor
Danbury, CT 06810 Vero Beach, FL 32960

Tel: 203-731-3131 Tel: 800-652-0008

Email: info@cdcnews.com
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Joseph Merritt

4 Christopher Columbus Avenue Dodge BidPro™

Danbury, CT 06810 Tel: 1-877-989-5753

Tel: 203-743-6734

The New Haven Contractor’s Alliance The Minority Construction Council of CT
200 Orange Street 25 Sargeant Street

New Haven, CT 06510 Hartford, CT 06103

Tel: 203-553-7705 Tel: 860-882-0675

Electronic documents are available at no cost by contacting Marc Bonacci, Rizzo Corporation,
Tel. 203-731-3131, mbonacci@rizzocompanies.com. Any/all addenda/addendums will be issued
electronically to Electronic Document holders.

Printed Contract Documents may be obtained by contacting Joseph Merritt, 4 Christopher
Columbus Ave., Danbury, CT 06810, Tel: 203-743-6734. Printed sets of documents are at a non-
refundable cost through Joseph Merritt. Arrangements for the pick-up of documents shall be made
directly through the printer. Documents shall be mailed only at the request and cost of the
Subcontractor. Any/all addenda/addendums will be issued to all print plan holders by Joseph
Merritt.

Bidders are responsible for information on ALL documents.

Attention is called to the following:

1. This Project is being bid in accordance with the AIA Document A701 Instruction to
Bidders and the Supplementary Instructions to Bidders attached hereto. Any conflicts
between the AIA Document A701 Instruction to Bidders and the Supplementary
Instruction to Bidders, the AIA Document A701 Instructions to Bidders shall prevail.

2. Each Bidder with a bid exceeding $50,000 shall provide a Bid Bond executed by an
acceptable Surety company or companies authorized to do business in the State of
Connecticut having an A. M. Best rating of A- or better, in an amount equal to Five Percent
(5%) of the total Bid.

3. The successful Bidder with a contract exceeding $50,000 will be required to furnish a one
hundred percent (100%) Performance and Payment Bond and a one hundred percent
(100%) Labor and Material Bond, each in the full amount of the Contract Price on Bond
Forms provided in the Bid Documents which will name Rizzo Corporation as the Obligee.
In addition, a rider must be attached naming the Town of Bethel as Co-Obligee and a
reference to the rider must appear on the face page of the bond. The surety company shall
be qualified and authorized to do business in the State of Connecticut with an A.M. Best
rating of A- or better.
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4. Certified payrolls shall be required and submitted weekly on the form provided in the
Project Manual. Additionally, the Contractor shall submit Monthly Utilization Reports,
Contractor’s Affidavit of Payment of Debits and Claims, and Contractor’s Affidavit of
Release of Liens, to the Construction Manager concurrent with the Applications and
Certifications for Payment.

5. All bidders shall comply with applicable state and local laws, Town of Bethel Ordinances,
regulations and special requirements, and the Contract documents regarding equal
employment opportunity and affirmative action programs.

6. State Set-aside requirements per CHRO shall be followed by all contractors and
subcontractors. All contractors shall comply with Conn. Gen. Stat. §§ 4a-60, 4a-60a, 4a-
60g, and 46-68f as amended. All contractors shall subcontract 25% of their contract value
to DAS certified SBE/MBE and 25% of that work with DAS certified MBE/WBE/DBE
contractors, The contractor shall also provide that the labor force shall contain 18%
minority workers and 2.6% female workers, per trade.

7. Bidders shall not include Federal Excise taxes or State of Connecticut Sales Taxes on
which Public Schools are exempt.

8. Contractors whose bid exceeds $500,000 shall hold a current “DAS Contractor
Prequalification Certificate” (not a predetermination letter) from the Department of
Administrative Services of the State of Connecticut according to C.G.S. §§ 4a-100, 4b-
101, and 4b-91. These bidders shall submit with their bids, unless noted otherwise, a “DAS
Contractor Precertification Certificate” along with a current “Update (Bid) Statement”.
Any bid submitted without a copy of the DAS Prequalification Certificate and an Updated
(Bid) Statement shall be invalid. Additionally, any subcontractor working for a General
Contractor whose work exceeds $500,000 must also be prequalified with the DAS as per
C.G.S. § 4b-91 (j). If you have any questions regarding these requirements contact the State
of CT DAS at telephone number 860-713-5280 or visit their website at
www.das.state.ct.us.

9. Equal Employment Opportunity/Non-Discrimination:
Attention of bidders is called to the applicable State and Federal requirements for ensuring
that employees and applicants for employment are not discriminated against because of
race, color, religious creed, age, marital status, sexual preference, national origin, ancestry,
sex, mental retardation or physical disability. The Contractor agrees and warrants that in
the contract such contractor will not discriminate or permit discrimination against any
person or group of persons on the ground of sexual orientation, in any manner prohibited
by the laws of the United States or the State of Connecticut, and that employees are
employed without regard to their sexual orientation. The Town of Bethel and the Rizzo
Corporation do not discriminate on the basis of race, color, religious creed, age, marital
status, sexual preference, national origin, ancestry, sex, mental retardation or physical

disability.
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10. Subsequent to the Bid opening, all bids will be considered valid for a period of ninety (90)
days. No bidder may withdraw their bid during that period. It is the intent of the Rizzo
Corporation to select the successful bidder within ninety (90) days of Bid Opening.

11. The Rizzo Corporation reserved the right to reject any and all bids or to waive any
informalities, irregularities, or technical defects in the Bids.

12. The successful bidder shall be required to sign the Rizzo Corporation ‘Subcontract
Agreement’ contained within the bidding documents, without exceptions, modifications
and/or qualifications.

13. The following documents shall also be submitted (in triplicate) along with the Bid Proposal
and completed in their entirety:

1.

Bid Forms A through D
Note: Forms E & F will be required at the Scope Review Meeting for Low
Bidder

2. Bid Bond and Form of Surety (for bids in excess of $50,000.00)
3. Non-Collusion Affidavit of Prime Bidder
4. Statement of Bidder’s Qualifications
5. Certification of Bidder Regarding Equal Employment Opportunity
6. Department of Administrative Services (DAS) “Contractor Prequalification
Certificate” and current Updates (bid) Statement (for bids in excess of
$500,000.00)
7. Certification of Bidder Regarding CHRO Certification
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Addendum No. 6 Re-Bid
January 4, 2019

Anna Rockwell Elementary School
Renovations & Additions
400 Whittlesey Drive
Bethel, CT 06801
State Project No. 009-0058 RNV
Phase 1 of 2

This addendum shall modify/change and/or clarify the original bidding document for the
above project. Acknowledgement of receipt of this document is provided on the Bid Form.
Failure to acknowledge receipt of this addendum, previous and/or future addenda on the
Bid From may result in disqualification of the bidder.

The modifications, changes and/or clarifications are as follows:
GENERAL INFORMATION:

The date for receipt of bids for the following is: January 23, 2019 at 1:00pm.
All bids should be delivered on or before the bid date and closing time to:

The Town of Bethel, Purchasing Department
Clifford J. Hurgin Municipal Center
1 School Street
Bethel, CT 06801

Bids will be opened and read following the closing time in Meeting Room “A”.

1. This is a Re-Bid for the following Trade Packages.
a. Bid Package #6-General Trades
b. Bid Package #9C-Terrazzo (will now be part of BP #6 as an allowance)
c. Bid Package #17B-Landscaping
2. This Re-Bid will modify Bid Package #6-General Trades “only” as follows:
Bid Package #6-General Trades will now be divided into the following packages:
Bid Package #6-General Trades and or Drywall
Bid Package #6A-Doors, Frames and Hardware Materials.
Bid Package #6B-Toilet Accessories
Bid Package #6C-Cubicle Curtains and Tracks
Bid Package #6D-Projection Screens

oo o

3. Bid Package #6 General Trades will now include the following allowances:



Dumpsters-General Construction Debris: $65,000.00
Snow/Ice Removal within Building Structure: $7,500.00
Porta-Johns: $10,000.00

Drinking Water: $5,000.00

Clean-Up Labor: $75,000.00

Temporary Protection: $75,000.00

Epoxy Terrazzo: $30,000.00

®mo oo o

ATTACHMENTS AND CLARIFICATIONS:

kWD -

6.

Revised Bid Package #6 General Trades and or Drywall Scope of Work Outline:
New Bid Package #6A-Doors, Frames and Hardware Scope of Work Outline:
New Bid Package #6B-Toilet Accessories Scope of Work Outline:

New Bid Package #6C-Cubicle Curtains and Track Scope of Work Outline:
New Bid Package #6D-Projection Screens Scope of Work Outline:

The Scope of Work for the following bid packages will remain the same
a. Bid Package #17B-Landscaping

Bid Forms A-F are located in Volume 1 of the Specifications
Bidders should be aware that they may submit individual or multiple bids:
Bid form A is specific to a single bid package by School:

Bid Form A-1 is for multiple bid packages by School: Example Bid Package #6 General
Trades and or Drywall could provide a combined bid for some or all of the Bid Packages
noted herein.

Bid Form A-2 is for combined bid packages by for both schools: Example Bid Package
#17B Landscaping could provide a combined bid for both Rockwell and Johnson.

See specifications for additional detail.
Bidders should review all documents and previously issued addenda and RFI’s.

a. Last day for RFI’s (request for information) will be January 16" with a final
addendum if required issued by January 18",

End of Addendum No. 6



SECTION 00 24 13.08

EXHIBIT “A” — General Trades and or Drywall Trade BP #6
SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with General Trades and or Drywall Subcontractor BP #6 as described in the
Contract Documents and as outlined below. The intent of this information is to include all items
necessary for the proper exccution and completion of the work and is complementary to the
drawings and specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below to include but not limited to:

1.

Phased Construction; Temporary Protection; Miscellaneous Carpentry; Cold Formed
Metal Framing; Framing Accessories; Exterior Sheathing; Mineral-Wool-Board
Insulation; Glass-Fiber Blanket Insulation; Thermal and Sound Attenuation; Vapor
Retarding Membrane Air Barrier; Fluid Air Barrier Membrane; Gypsum Board; Glass-
Mat Water-Resistant Board; Gypsum Board Accessories; Drywall Partitions; Drywall
Ceiling and Soffits and other Gypsum and Light gage Framing; Non-Structural Metal
Framing; Wood Framing; Rough Carpentry; Safety (OSHA Protection); Blocking;
Furring; Grounds; Backboards; Cement Board and Skim coats; Acoustical and other
Sealants/Caulking; Glass Reinforced Gypsum (GRG) Fabrications; Terrazzo, Receive
and install all doors, frames and hardware. Sectional OHD’s, Louvers & Vents, Fire
Extinguishers and Cabinets, Elevators Coordination with project schedule and other
trades; Submittals; Samples; Product Data; Shop Drawings; Mock-ups, etc. Grouting
of Hollow Metal frames in masonry shall be by Masonry Subcontractor.

2. Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,
Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 2018
3. Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
4. Alternates: Refer to Project Manual; Volume 2, Section 01 23 00
5. Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00
6. Division 01: General Requirements as they apply to your Scope of Work.
Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,
7. Specification Sections of the Project Manual for this bid package to include:
05 40 00 Cold Formed Metal Framing
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06 10 00 Rough Carpentry

0721 00 Thermal Insulation (as it applies to your Scope of Work)

07 2129 Spray Applied Insulation (as it applies to your Scope of Work)

07 27 26 Fluid-Applied Membrane Air Barriers (as it applies to your Scope

of Work)
078413 Penetration Firestopping (as it applies to your scope of work)
07 84 46 Fire Resistive Joint Systems (as it applies to your scope of work)

07 92 00 Joint Sealing (as it applies to your scope of work)
07 95 00 Expansion Control (as it applies to your Scope of Work)
081113 Hollow Metal Doors & Frames (labor only)

0814 16 Flush Wood Doors (labor only)

083113 Access Doors & Frames (labor only)

083613 Sectional Doors

08 71 00 Door Hardware (labor only)

08 90 00 Louvers and Vents

092116 Gypsum Board Assemblies

09 21 66.23 Gypsum Board Shaft Wall Assemblies

092716 Glass Reinforced Gypsum (GFG) Fabrications
09 66 23 Epoxy Terrazzo

10 44 00 Fire Protection Specialties

14 21 00 Electric Traction Elevators

8. Temporary Power:

The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel.

9. Drinking Water:
The General Trades and or Drywall Subcontractor BP #6 shall provide drinking water
at the project site, including furnishing of paper cups and waste receptacles. This Bid
Package is to carry an allowance of: $5,000.00, five thousand dollars all inclusive of
overhead and profit for the furnishing, installation and maintenance of this item.

10. Toilets:
The General Trades and or Drywall Subcontractor BP #6 shall provide portable toilets
for all personnel working at the site, including a separate lockable portable toilet for
female workers. This Bid Package is to carry an allowance of: $10,000.00, ten thousand
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dollars all inclusive of overhead and profit for the furnishing, installation and
maintenance of this item.

11. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

12. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

13. Snow, Ice and Mud:
The Site Subcontractor shall provide removal of snow, ice, mud and ponding water
from Construction Roads, Town Sidewalks, Laydown/Staging/Trailer Area and
Construction Parking Areas as may be required for accessibility, safety, protection and
prosecution of all trade work. Sanding for ice is required for all parking lots used by
Subcontractors and must be completed by 7am. This operation shall be performed for
the duration of the project.

NOTE: This only includes the areas within the Construction work area and does not
include bus loops and parking areas used by the school during their normal operation.

Removals within the building footprint after installation of slabs shall be by the General
Trades and or Drywall Subcontractor BP #6. This Bid Package is to carry an allowance
of: $7,500.00, seven thousand five hundred dollars all inclusive of overhead and profit
for the furnishing, installation and maintenance of this item.

The Roofing Subcontractor is responsible to remove snow, ice, water and other weather
conditions on the Roof in order to complete his or her Scope of Work, for the duration
of the project.

14. Layout:
The Site Subcontractor shall establish for the benefit of all Subcontractors, Base Lines
and Bench Marks from which each Subcontractor will be able to establish reference
control points. Base Lines and Bench Marks shall be off-set so they cannot be disturbed
by construction activity. A licensed Professional Surveyor, as part of the Site
Subcontractor Scope of Work, shall provide these Control Points. The Site
Subcontractor and all other Contractors shall be responsible for all layout and
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measurements that may be required for the execution of their work to the exact position
and elevation as prescribed in the Contract Documents.

15. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume 1 of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction

deliveries and equipment movement will not be allowed between 8:30am — 9:30am
and 3:00pm — 4:00pm. Notification of deliveries shall be given to Rizzo Corporation
a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo
Corporation.

16. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

17. Daily Construction Reports:
This Subcontractor shall provide Daily Construction Reports to the Construction
Manager’s field office by 9:00am the following workday. Manpower counts shall be
included for all Subcontractor forces including Subcontractors and identify trade and
classification (i.e. Foreman, Journeyman, Apprentice, etc.)

18. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.
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19. Background Check of Workers:
Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA”.

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
Subcontractor shall include the cost of worker background checks in their Base
Bid Proposal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

20. Site Security & Safety:
The Project Site is an occupied school that will be in session during the construction of
the project.

All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporation Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.
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Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r” devices for their workers and subcontractor’s
workers. The cost of each “Spot-r” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel: 203-803-9879.

This Subcontractor shall include the cost of worker “Speot-r” devices in their Base
Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network
to maintain the list of their workers, subcontractors” workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

21. Housekeeping:
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
for specific work will be responsible for maintaining housekeeping requirements by
picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container.
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
by the General Trades and or Drywall Contractor: This Bid Package is to carry an
allowance of: $75,000.00, Seventy Five thousand hundred dollars, specific to the
emptying of waste containers and general sweeping, all inclusive of overhead and profit
for the furnishing, installation and maintenance of this item.

All extension cords will be properly hung up a minimum of 7’ off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
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away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.

The General Trades and or Drywall Contractor: shall provide dumpsters for all general
debris in accordance with the Waste Management provisions of the Specifications.
Cleaning is a mandatory activity and will be strictly enforced. This Bid Package is to
carry an allowance of: $65,000.00, sixty five thousand hundred dollars, specific to the
furnishing of dumpsters and disposal of same, all inclusive of overhead and profit for
the furnishing, installation and maintenance of this item.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor
at any time is prohibited.

Corings need to be put in dumpsters by the Subcontractor making them.

Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest
hazards.

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, pieces
of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

22. Light Gage/Cold Form Framing:
The General Trades and or Drywall Subcontractor BP #6 shall furnish and install all
Drywall Partitions, Framing, Insulation, Clips and/or accessories as required to
complete Drywall Partitions.
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23. Building Insulation:
The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
Building Insulation as required to complete his or her Scope of Work as noted in
Specification Section 07 21 00.

The Acoustical Ceiling and Panel Subcontractor shall furnish and install Building
Insulation as required to complete his or her Scope of Work as noted in Specification
Section 07 21 00.

The Roofing Subcontractor shall furnish and install all insulation associated with the
Roofing Systems.

The Masonry Subcontractor hall furnish an install insulation required to complete the
Masonry Subcontractor’s Scope of Work.

Extruded-Polystyrene Insulation at Foundation Walls shall be furnished and installed
by the Site Subcontractor.

24. Louvers and Vents:
The General Trades and or Drywall Subcontractor BP #6 shall provide “Louvers and
Vents”, Specification Section 08 90 00 only. All other louvers, grills and the like shall
be the responsibility of the HVAC Subcontractor.

The HVAC Subcontractor shall be responsible for all final connections to the Louvers
and Vents provided by the General Trade Subcontractor.

25. Penetration Firestopping and Fire-Resistive Joint Systems:

The General Trades and or Drywall Subcontractor BP #6 shall install sleeves and/or
other firestopping accessories for through wall penetration materials (provide by
others) into the appropriate assembly constructed under this Scope of Work. These
sleeves shall provide for U.L. Listings appropriate for the condition. The Electrical,
HVAC, Plumbing, Sprinkler or other Subcontractors supplying through wall
penetration sleeves and/or other firestopping through wall penetration material shall be
responsible for firestopping all his or her penetrations through rated and/or smoke
partitions/walls/floors constructed by the General Trades and or Drywall Subcontractor
BP #6.

The General Trades and or Drywall Subcontractor BP #6 shall provide Top of Wall,
Wall-to-Wall and perimeter Fire Safing and adjacent surfaces with Firestopping,
Smoke Sealing, and Acoustical Sealant in accordance with the type of partition noted
on the Contract Drawings for all Partitions whether Masonry or Non-Masonry.
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26. Joint Sealants:
The General Trades and or Drywall Subcontractor BP #6 shall provide Joint Sealants
and Caulking for their work per Specification Section 07 92 00 with the exception of
Caulking and Joint Sealing that will be provided by the other trade contractor bid
package scope.

The Painting Contractor shall caulk/seal and fill all transitions between walls and
frames, standing and running trim, millwork and other painted surfaces.

27. Hollow Metal Doors and Frames:
The General Trades and or Drywall Subcontractor BP #6 shall receive, handle,
distribute, set, install and adjust all steel/hollow metal door frames, doors and all
other hollow metal frames, including hollow metal frames contained within masonry
partitions.

The Masonry Bid Package Subcontractor shall make provisions to protect hollow
metal frames and hardware mounting holes, installed by the General Trades and or
Drywall Subcontractor BP #6, from damage during grouting operations.

28. Wood Doors:
The General Trades and or Drywall Subcontractor BP #6 shall receive, handle,
distribute, set, install, adjust and protect both sides wood doors (including after
installation). In addition, the General Trades and or Drywall Subcontractor BP #6 shall
pre-drill doors prior to installation of screws and fasteners.

29. Access Doors and Frames:
The General Trades and or Drywall Subcontractor BP #6 shall install all Access doors
and Frame provided by the HVAC, Plumbing, Electrical, Sprinkler or other
Subcontractors as may be required to access work and/or equipment by others.

30. Finish Hardware:
The General Trades and or Drywall Subcontractor BP #6 shall receive, handle, store,
distribute, set, install, adjust and protect finish hardware. The General Trades and or
Drywall Subcontractor BP #6 shall also be responsible for the inventory of,
distribution, installation, protection of the doors, frames and finish hardware and shall
notify Rizzo Corporation of any discrepancies.

Hardware for Aluminum Entrance doors shall be furnished and installed by the
Architectural Door, Frame, Window, Storefront and Curtain Wall Subcontractor.

31. In-Wall Blocking/Grounds:
The General Trades and or Drywall Subcontractor BP #6 shall furnish and install all
in-wall blocking for, but not limited to, door frames, hardware, miscellaneous metals,
access doors, display boards, display cases, gymnasium equipment, fire protection
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specialties, toilet partitions, toilet and bath accessories, projection screens, architectural
woodwork, rolling shades, telescoping stands, etc.

32. General Blocking, Furring, Grounds and Backboards:
The General Trades and or Drywall Subcontractor BP #6 shall furnish and install all
General Blocking and Grounds as shown or indicated in the Contract Documents
including, Windows and Window Wall systems, and Visual Display Boards.

Wood blocking and plywood contiguous to Roofing shall be provided by the Roofing
Subcontractor,

The General Trades and or Drywall Subcontractor BP #6 shall also furnish and install
all Electrical, Mechanical, Communication and other backboards and as described in
the Specifications and shown on the Contract Drawings.

The General Trades and or Drywall Subcontractor BP #6 shall also furnish and install
blocking and backboards for Owner provided equipment.

33. Substrates:
The General Trades and or Drywall Subcontractor BP #6 shall prepare drywall
substrate so that they meet or exceed the requirements of the specification for the final
finishes. The substrate shall meet or exceed flatness, levelness and/or surface texture
required.

34. Terrazzo:

The General Trades and or Drywall Subcontractor BP #6 shall carry an allowance of
$30,000.00, thirty thousand dollars all inclusive of labor, material, equipment overhead
and profit to install the Epoxy Terrazzo Infill on Existing Floors; Crack Suppression
Membrane; Divider and control/expansion strips; Cleaning and Preparation of
Substrates; Joint Sealant; Cleaning and Protection; Submittals and Samples; Product
Data; Shop Drawings; Mock-ups; etc. Coordination with other trades and construction
schedule.

Alternate Scope: Terrazzo in lieu of VCT-6 in Main Lobby and Stair No. 1.

35. Inspections:
The General Trades and or Drywall Subcontractor BP #6 is responsible for scheduling
and coordinating all inspections, including but not limited to, framing, safing, fire
stopping, and insulation inspections required by the Authorities having Jurisdiction.

MEP inspections shall be coordinated by MEP Subcontractors.
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36. Temporary Protection:

The General Trades and or Drywall Subcontractor BP #6 shall provide, install and
maintain temporary protection. The General Trades and or Drywall Subcontractor BP
#6 shall also provide and maintain temporary protection where work is required in the
existing building. This Bid Package is to carry an allowance of: $75,000.00, seventy
five thousand hundred dollars, specific to the temporary protection, all inclusive of
overhead and profit for the furnishing, installation, maintenance and removal of this
item.

The Demolition and Abatement Subcontractor will provide temporary protection for
any openings created in the building exterior or between floors during the
Demolition/Abatement process.

The General Trades and or Drywall Subcontractor BP #6 shall also install, maintain
and expand, if required, OSHA protection, including protection furnished and installed
by others, all in strict compliance with the Occupational Safety and Health Act

(OSHA):
a. All floor openings — Provide or maintain protection and remove upon closing of
shafts/openings.

b. Maintain exterior perimeter protection cable installed by the Structural Steel and
Miscellaneous Metals Subcontractor and add toe board, etc. as required.

¢. Provide or maintain temporary protection for roof openings, window openings,
etc.

d. Elevator Protection: Provide temporary protection for all elevator shafts. The
elevator protection shall be removable and replaceable so as to allow access by the
Subcontractors during construction of new elevator and removal of the existing
clevator.

Install and maintain temporary rails until permanent rails are in place.
Remove ladders and protection when so instructed by Rizzo Corporation.
Provide and maintain full protection throughout.

Provide temporary wood stair tread infills and rails until completion of stairs.

The General Trade Subcontractor is responsible for providing and maintaining
protective covered scaffolding and fencing for the walkways between the existing
building main lobby and the rear playground. Allow for a period of (14) Fourteen

B oo

—

Months.
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37. Expansion Joints: General Trades and or Drywall Subcontractor BP #6 shall
furnish and install:

a.

b. Expansion joints in Acoustical Ceilings by Acoustical Ceilings and Panels
Subcontractor.

c. Wall to corner expansion joints per details.
d. Exterior wall to exterior corner expansion joints per details.

¢. Roof Expansion Joints shall be provided by the Roofing Subcontractor.
38. Hoistway Frames and Sills:
The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
Hoistway Frames and Sills with grouting of same to be by the Masonry Subcontractor.

39. Rails:
The General Trades and or Drywall Subcontractor BP #6 shall provide rail inserts for
installation by the Masonry Subcontractor.

40. Pit Ladder and Hoist Beam:
The Elevator Hoist beam shall be furnished and installed by the Structural Steel and
Miscellaneous Metals Subcontractor with coordination of same to be by the General
Trades and or Drywall Subcontractor BP #6.

41. Elevator Recall System:
An Elevator Recall System shall be installed in accordance with the Contract
Documents and furnished and installed by the Electrical Subcontractor, with
coordination and final connections to the Elevator Controller to be by the General
Trades and or Drywall Subcontractor BP #6.

42. Permits and Fees:
The Basic Building permit fee shall be waived by the Town of Bethel.

The General Trades and or Drywall Subcontractor BP #6 shall procure and pay for all
other permits and fees associated with the installation of all Elevators. Re-inspection
costs required as a result of incomplete work by others shall be the responsibility of the
Rizzo Corporation.

43, Specifications/Schedules/Drawings:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, and highest quality shall prevail.
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44. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (5) calendar days.
45. Clarifications

a.
b.

Work done during summer and school vacations shall be on Double Shifts.

The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
gypsum board ceilings and soffits and coordinate installation with Acoustical
Ceilings and Panels Subcontractor.

The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
the Elevator.

The General Trades and or Drywall Subcontractor BP #6 shall provide and locate
fire extinguishers where convenient and effective for their intended purpose, but
not less than one extinguisher per 75 lin. ft. or 3,000 sq. ft. of floor area, or near
each usable stairwell.

The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
the cement board and skim coat as indicated on 2/A-313 at all applicable locations.
The Electrical Subcontractor shall provide power for the warm air dryers,
projection screens and operable partitions.

The General Trades and or Drywall Subcontractor BP #6 shall coordinate
installation with other contractors and project schedule.

The General Trades and or Drywall Subcontractor BP #6 shall include 160
carpenter hours for use by Rizzo Corporation as needed.

The General Trades and or Drywall Subcontractor BP #6 shall include 160 laborer
hours for use by Rizzo Corporation as needed.

The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
Dock Bumpers at the loading dock and corner guards as indicated in the Contract
Documents.

Use of Power Actuated Equipment (shots) shall only be done after hours with no
children or staff in the building.

The General Trades and or Drywall Subcontractor BP #6 shall furnish and install
Glass-Reinforced Gypsum (GRG) Column Enclosures including all joint sealing.
The General Trades and or Drywall Subcontractor BP #6 shall coordinate and
approve the locations to be demolished for new windows, doors, etc. This shall be
done in coordination with the Architectural Doors, Frames, Window, Storefront &
Curtain Wall Subcontractor and the Demolition & Abatement Subcontractor prior
to any demolition work.

The General Trades and or Drywall Subcontractor BP #6 shall receive and install
all Visual Display Boards.

The General Trades and or Drywall Subcontractor BP #6 shall install, maintain
and remove
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p. The General Trades and or Drywall Subcontractor BP #6 shall provide necessary
partitions, with doors, to isolate work areas from school operations. (See
temporary protection allowance)

q. The General Trades and or Drywall Subcontractor BP #6 shall set the Kiln,
provided by the owner, in the Kiln Room. The HVAC and Electrical
Subcontractor will provide final connections for ventilation and electric.

r. Testing has indicated the presence of lead paint in the building. Subcontractor
shall include all requirements and costs for lead when attaching to any painted
surfaces.

s. No sanding, scraping or drilling of existing walls will be permitted.

t. Any trade that has an angle, sleeve, box, pipe, drain or conduit that is to be
installed in a wall or slab is responsible for correct placement including elevation.
It is your responsibility to check during installation to make sure it is installed
correctly. If it is in a concrete slab, check it during placement and after the pour as
soon as you can walk on the concrete. You will be responsible for any rework to
make it correct.

46. Exclusions:
a. Hardware for Aluminum Doors and Horizontal Aluminum Bi-Fold Door.
b. Electrical wiring
c. Corner guards on tile walls (by Tile Subcontractor)
d. Gypsum Clouds in Cafeteria (by Acoustical Ceilings & Panels Subcontractor)

47. Unit Prices:
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of Work,
indicate so on the Bid Form provided.

Any and all adjustments to the Contract shall be made via Chang Order. No adjustments
for Overhead, Profit, Supervision and the like will be allowed.

Unit Price No. 16: New Partitions
Descriptions: Furnish and install additional partitions

Unit Price No. 16a: Partition Type D03 — Cost per SF

Unit Price No. 16b: Partition Type M02 — Cost per SF

Unit Price No. 16c: Exterior Wall Type M05+MO08 — Cost per SF
Unit Price No. 17: Temporary Partition
Description: Furnish and install temporary partition, 10 ft. high, w/ 2x4 wood studs and
72" sheetrock both sides.

Unit Price No. 17: Cost per LF
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Unit Price No. 18: Temporary Door, Frame & Hardware
Description: Furnish and install temporary 3’ x 7° door, frame and hardware w/lock

Unit Price No. 18a: With Wood Door — Cost per unit
Unit Price No. 18b: With Hollow Metal Door — Cost per unit

Unit Price No. 19: 30yd Dumpster
Description: Furnish, deliver 30 yd Dumpster including carting of debris.

Unit Price No. 19: Cost per Dumpster

Unit Price No. 20: Cleaning Crew
Description: Furnish a forklift w/box (6,000# capacity) with 4 laborers and 1 operator
for a day.

Unit Price No. 20: Cleaning crew per day

48. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.

The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, installation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after
Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

ALTERNATES

Alternate No. 2: Terrazzo Floor
Base Bid: Install VCT-6 floor finish as indicated on drawings.
Alternate Bid: Provide all labor and materials to install terrazzo floor in lieu of
VCT-6.

Alternate No. 4: Platform, Amphitheater and Related Work
Base Bid: Brick veneer wall assembly.
Alternate Bid: Provide all labor and materials to install exterior platform,
amphitheater and plaza, including aluminum folding wall system, storefront above
and phenolic box surround.

Rockwell Elementary School EXHIBIT “A” — BP#6 SCOPE OF WORK (Addendum #6)
Additions and Renovations 0024 13.08 - 15
State Project No. 009 0058 RNV Construction Document Phase Submission - July 20, 2018



Alternate No. 5: Curved Canopy Extension
Base Bid: Canopy as indicated on drawings.
Alternate Bid: Provide all labor and materials to add curved canopy extension.

Alternate No. 8: Cafeteria Decorative Tiles
Base Bid: Install 3" x 6” Decorative Wall Tile as indicated in interior elevation
2/A-211
Alternate Bid: Provide all labor and materials to paint wall.

END OF SECTION 00 24 13.08
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SECTION 00 24 13.08A
EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with BP #6A Doors, Frames and Hardware Materials as described in the
Contract Documents and as outlined below. The intent of this information is to include all items
necessary for the proper execution and completion of the work and is complementary to the
drawings and specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below:

1. Phased Construction; Fumish only all doors, frames and hardware by phase of
construction. Coordination with project schedule and other trades; Submittals;
Samples; Product Data; Shop Drawings; Mock-ups, etc. Grouting of Hollow Metal
frames in masonry shall be by Masonry Subcontractor.

2. Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,
Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 2018

3. Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
4. Alternates: Refer to Project Manual; Volume 2, Section 01 23 00

5. Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00

6. Division 01: General Requirements as they apply to your Scope of Work.
Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,

7. Specification Sections of the Project Manual:
081113 Hollow Metal Doors & Frames
08 14 16 Flush Wood Doors
083113 Access Doors & Frames
08 71 00 Door Hardware

8. Temporary Power:
The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
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SECTION 00 24 13.08A
EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel.

9. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

10. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

11. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume | of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction

deliveries and equipment movement will not be allowed between 8:30am — 9:30am
and 3:00pm — 4:00pm. Notification of deliveries shall be given to Rizzo Corporation

a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo

Corporation.
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SECTION 00 24 13.08A
EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

12. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

13. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.

14. Background Check of Workers: (Background Checks N/A to this Bid Package

6A Material Supplier)

Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA”.

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
Subcontractor shall include the cost of worker background checks in their Base
Bid Proposal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

15. Site Security & Safety: (Spot-R Device N/A to this Bid Package 6A Material
Supplier)

16. The Project Site is an occupied school that will be in session during the construction of
the project.
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SECTION 00 24 13.08A
EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporatioh Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.

Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r” devices for their workers and subcontractor’s
workers. The cost of each “Spot-r” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel: 203-803-9879.

This Subcontractor shall include the cost of worker “Spot-r” devices in their Base
Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network
to maintain the list of their workers, subcontractors’ workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

17. Housekeeping:_: (Housekeeping N/A to this Bid Package 6A Material Supplier

18.
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
for specific work will be responsible for maintaining housekeeping requirements by
picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.
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EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container.
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
daily by the General Trades Subcontractor BP#6

All extension cords will be properly hung up a minimum of 7’ off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.

The General Trades Subcontractor BP#6 shall provide dumpsters for your general
debris in accordance with the Waste Management provisions of the Specifications.
Cleaning is a mandatory activity and will be strictly enforced.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor
at any time is prohibited.

Corings need to be put in dumpsters by the Subcontractor making them.

Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest

hazards.
Rockwell Elementary School EXHIBIT “A” — BP#6A DOORS, FRAMES & HARDWARE
Additions and Renovations 00 24 13.08A Addendum #6

State Project No. 009 0058 RNV Construction Document Phase Submission - July 20, 2018



SECTION 00 24 13.08A

EXHIBIT “A” - BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, pieces
of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

19. Hollow Metal Doors and Frames:
The BP #6A Doors, Frames and Hardware Subcontractor shall provide all
steel/hollow metal door frames, doors and all other hollow metal frames, including
hollow metal frames contained within masonry partitions.

The General Trades Subcontractor shall make provisions to receive, unload,
distribute, inventory and install materials supplied by this bid package.

20. Wood Doors:
The BP #6A Doors, Frames and Hardware Subcontractor shall provide to the General
Trades Subcontractor who shall make provisions to receive, unload, distribute,
inventory and install materials supplied by this bid package.

21. Access Doors and Frames:
The General Trades Subcontractor shall install all Access doors and Frame provided
by the HVAC, Plumbing, Electrical, Sprinkler or other Subcontractors as may be
required to access work and/or equipment by others.

22. Finish Hardware:
The BP #6A Doors, Frames and Hardware Subcontractor shall provide to the General
Trades Subcontractor who shall make provisions to receive, unload, distribute,
inventory and install materials supplied by this bid package.

Hardware for Aluminum Entrance doors shall be furnished and installed by the
Architectural Door, Frame, Window, Storefront and Curtain Wall Subcontractor.

23. Specifications/Schedules/Drawings:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, and highest quality shall prevail.
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EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

24. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (5) calendar days.
25. Clarifications
a. The General Trades Subcontractor shall coordinate installation with other
contractors and project schedule.

b. The BP #6A Subcontractor shall provide construction cores for all locksets.

26. Exclusions:
a. Hardware for Aluminum Doors and Horizontal Aluminum Bi-Fold Door.
b. Electrical wiring

27. Unit Prices:
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of Work,
indicate so on the Bid Form provided.

Any and all adjustments to the Contract shall be made via Chang Order. No adjustments
for Overhead, Profit, Supervision and the like will be allowed.

Unit Price No. 18: Temporary Door, Frame & Hardware
Description: Furnish and install temporary 3’ x 7’ door, frame and hardware w/lock

Unit Price No. 18a: With Wood Door — Cost per unit
Unit Price No. 18b: With Hollow Metal Door — Cost per unit

28. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.

The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, installation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after

Rockwell Elementary School EXHIBIT “A” — BP#6A DOORS, FRAMES & HARDWARE
Additions and Renovations 00 24 13.08A Addendum #6
State Project No. 009 0058 RNV Construction Document Phase Submission - July 20, 2018



SECTION 00 24 13.08A
EXHIBIT “A” — BID PACKAGE BP-6A DOORS, FRAMES AND HARDWARE
SCOPE OF WORK

Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

ALTERNATES

Alternate No. 4: Platform, Amphitheater and Related Work
Base Bid: Brick veneer wall assembly.
Alternate Bid: Provide all labor and materials to install exterior platform,
amphitheater and plaza, including aluminum folding wall system, storefront above
and phenolic box surround.

END OF SECTION 00 24 13.08A
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SECTION 00 24 13.08B
EXHIBIT “A” — BID PACKAGE BP-6B TOILET ACCESSORIES
SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with BP #6B Toilet Accessories & Installation as described in the Contract
Documents and as outlined below. The intent of this information is to include all items necessary
for the proper execution and completion of the work and is complementary to the drawings and
specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below:

1.

Phased Construction; Furnish and Install the Toilet Accessories by phase of
construction. Coordination with project schedule and other trades; Submittals;
Samples; Product Data; Shop Drawings; Mock-ups, etc. Grouting of Hollow Metal
frames in masonry shall be by Masonry Subcontractor.

Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,
Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 2018

Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
Alternates: Refer to Project Manual; Volume 2, Section 01 23 00

Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00

Division 01: General Requirements as they apply to your Scope of Work.

Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,

Specification Sections of the Project Manual:
10 28 00 Toilet and Bath Accessories

Temporary Power:

The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
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complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel.

9. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

10. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

1. Layout:

The Site Subcontractor shall establish for the benefit of all Subcontractors, Base Lines
and Bench Marks from which each Subcontractor will be able to establish reference
control points. Base Lines and Bench Marks shall be off-set so they cannot be disturbed
by construction activity. A licensed Professional Surveyor, as part of the Site
Subcontractor Scope of Work, shall provide these Control Points. The Site
Subcontractor and all other Contractors shall be responsible for all layout and
measurements that may be required for the execution of their work to the exact position
and elevation as prescribed in the Contract Documents.

12. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume 1 of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction
deliveries and equipment movement will not be allowed between 8:30am — 9:30am
and 3:00pm - 4:00pm. Notification of deliveries shall be given to Rizzo Corporation
a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
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distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo
Corporation.

13. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

14. Daily Construction Reports:
This Subcontractor shall provide Daily Construction Reports to the Construction
Manager’s field office by 9:00am the following workday. Manpower counts shall be
included for all Subcontractor forces including Subcontractors and identify trade and
classification (i.e. Foreman, Journeyman, Apprentice, etc.)

15. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.

16. Background Check of Workers:
Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA”.

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
Subcontractor shall include the cost of worker background checks in their Base
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SCOPE OF WORK

Bid Proposal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

17. Site Security & Safety:
The Project Site is an occupied school that will be in session during the construction of
the project.

All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporation Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.

Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r” devices for their workers and subcontractor’s
workers. The cost of each “Spot-r” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel: 203-803-9879.

This Subcontractor shall include the cost of worker “Spot-r” devices in their Base
Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network

to maintain the list of their workers, subcontractors’ workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

18. Housekeeping:
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
for specific work will be responsible for maintaining housekeeping requirements by
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picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container.
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
daily by the BP #6 General Trades and or Drywall bid package.

All extension cords will be properly hung up a minimum of 7’ off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.

The BP #6 General Trades and or Drywall bid package shall provide dumpsters for
your general debris in accordance with the Waste Management provisions of the
Specifications. Cleaning is a mandatory activity and will be strictly enforced.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor

at any time is prohibited.

Corings need to be put in dumpsters by the Subcontractor making them.
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Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest
hazards.

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, pieces
of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

19. Specifications/Schedules/Drawings:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, and highest quality shall prevail.
20. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (5) calendar days.
21. Clarifications

a. Work done during summer and school vacations shall be on Double Shifts.
b. The Electrical Subcontractor shall provide power for the warm air dryers.

¢. The BP #6B Toilet Accessories Subcontractor shall coordinate installation with
other contractors and project schedule.

d. Use of Power Actuated Equipment (shots) shall only be done after hours with no
children or staff in the building.

e. Testing has indicated the presence of lead paint in the building. Subcontractor
shall include all requirements and costs for lead when attaching to any painted
surfaces.

f. No sanding, scraping or drilling of existing walls will be permitted.

g. Any trade that has an angle, sleeve, box, pipe, drain or conduit that is to be
installed in a wall or slab is responsible for correct placement including elevation.
It is your responsibility to check during installation to make sure it is installed
correctly. If it is in a concrete slab, check it during placement and after the pour as
soon as you can walk on the concrete. You will be responsible for any rework to
make it correct.
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22. Exclusions:
a. Electrical wiring

23. Unit Prices:
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of Work,
indicate so on the Bid Form provided. Note: There are no Unit Prices that apply to
this Bid Package.

Any and all adjustments to the Contract shall be made via Chang Order. No adjustments
for Overhead, Profit, Supervision and the like will be allowed.

24. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.
The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, installation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after
Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

ALTERNATES
Note: There are no Alternates that apply to this Bid Package.

END OF SECTION 00 24 13.08B
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SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with BP #6C Cubicle Curtains & Track-Installed as described in the Contract
Documents and as outlined below. The intent of this information is to include all items necessary
for the proper execution and completion of the work and is complementary to the drawings and
specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below:

1.

Phased Construction; Furnish and Install Cubicle Curtains and Track Coordination with
project schedule and other trades; Submittals; Samples; Product Data; Shop Drawings;
Mock-ups, etc.

Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,
Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 2018

Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
Alternates: Refer to Project Manual; Volume 2, Section 01 23 00

Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00

Division 01: General Requirements as they apply to your Scope of Work.

Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,

Specification Sections of the Project Manual:
102123 Cubicle Curtains and Track

Temporary Power:

The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
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complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel.

9. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

10. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

11. Layout:

The Site Subcontractor shall establish for the benefit of all Subcontractors, Base Lines
and Bench Marks from which each Subcontractor will be able to establish reference
control points. Base Lines and Bench Marks shall be oft-set so they cannot be disturbed
by construction activity. A licensed Professional Surveyor, as part of the Site
Subcontractor Scope of Work, shall provide these Control Points. The Site
Subcontractor and all other Contractors shall be responsible for all layout and
measurements that may be required for the execution of their work to the exact position
and elevation as prescribed in the Contract Documents.

12. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume 1 of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction

deliveries and equipment movement will not be allowed between 8:30am —9:30am
and 3:00pm — 4:00pm. Notification of deliveries shall be given to Rizzo Corporation
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a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo
Corporation.

13. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

14. Daily Construction Reports:
This Subcontractor shall provide Daily Construction Reports to the Construction
Manager’s field office by 9:00am the following workday. Manpower counts shall be
included for all Subcontractor forces including Subcontractors and identify trade and
classification (i.e. Foreman, Journeyman, Apprentice, etc.)

15. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.

16. Background Check of Workers:
Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA?”,

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
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SECTION 00 24 13.08C
EXHIBIT “A” — BID PACKAGE BP-6C CUBICLE CURTAINS & TRACK
SCOPE OF WORK

Subcontractor shall include the cost of worker background checks in their Base

Bid Proposal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

17. Site Security & Safety:
The Project Site is an occupied school that will be in session during the construction of
the project.

All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporation Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.

Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r” devices for their workers and subcontractor’s
workers. The cost of each “Spot-r” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel: 203-803-9879.

This Subcontractor shall include the cost of worker “Spot-r” devices in their Base
Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network

to maintain the list of their workers, subcontractors’ workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

18. Housekeeping:
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
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SECTION 00 24 13.08C
EXHIBIT “A” — BID PACKAGE BP-6C CUBICLE CURTAINS & TRACK
SCOPE OF WORK

for specific work will be responsible for maintaining housckeeping requirements by
picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container,
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
daily by the General Trades Subcontractor

All extension cords will be properly hung up a minimum of 7’ off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.

The General Trades Subcontractor shall provide dumpsters for your general debris
in accordance with the Waste Management provisions of the Specifications. Cleaning
is a mandatory activity and will be strictly enforced.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor
at any time is prohibited.
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SECTION 00 24 13.08C
EXHIBIT “A” — BID PACKAGE BP-6C CUBICLE CURTAINS & TRACK
SCOPE OF WORK

Corings need to be put in dumpsters by the Subcontractor making them.

Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest
hazards.

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, picces
of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

19. Specifications/Schedules/Drawings:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, and highest quality shall prevail.

20. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (5) calendar days.

21. Clarifications
a. Work done during summer and school vacations shall be on Double Shifts.
b. The General Trades Subcontractor shall coordinate installation with other
contractors and project schedule.

¢. Use of Power Actuated Equipment (shots) shall only be done after hours with no
children or staff in the building.

d. Testing has indicated the presence of lead paint in the building. Subcontractor
shall include all requirements and costs for lead when attaching to any painted
surfaces.

e. No sanding, scraping or drilling of existing walls will be permitted.

22. Exclusions:
a. Electrical wiring
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SECTION 00 24 13.08C
EXHIBIT “A” - BID PACKAGE BP-6C CUBICLE CURTAINS & TRACK
SCOPE OF WORK

23. Unit Prices:
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of Work,
indicate so on the Bid Form provided.

Any and all adjustments to the Contract shall be made via Chang Order. No adjustments
for Overhead, Profit, Supervision and the like will be allowed.

There are no unit prices that are required from this bid package.

24. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.

The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, installation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after
Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

ALTERNATES
Note: There are no alternates that are applicable to this bid package:

END OF SECTION 00 24 13.08C
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SECTION 00 24 13.08D
EXHIBIT “A” — BP#6D — Projection Screens-Installed
SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with BP# 6D Projection Screens Installed as described in the Contract
Documents and as outlined below. The intent of this information is to include all items necessary
for the proper execution and completion of the work and is complementary to the drawings and
specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below:

1.

Phased Construction; Protection Screens; Coordination with project schedule and other
trades; Submittals; Samples; Product Data; Shop Drawings; Mock-ups, etc.

. Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,

Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 2018
Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
Alternates: Refer to Project Manual; Volume 2, Section 01 23 00

Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00

Division 01: General Requirements as they apply to your Scope of Work.

Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,

Specification Sections of the Project Manual:
115213 Projection Screens

Temporary Power:

The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel,
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9. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

10. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

11. Layout:

The Site Subcontractor shall establish for the benefit of all Subcontractors, Base Lines
and Bench Marks from which each Subcontractor will be able to establish reference
control points. Base Lines and Bench Marks shall be off-set so they cannot be disturbed
by construction activity. A licensed Professional Surveyor, as part of the Site
Subcontractor Scope of Work, shall provide these Control Points. The Site
Subcontractor and all other Contractors shall be responsible for all layout and
measurements that may be required for the execution of their work to the exact position
and elevation as prescribed in the Contract Documents.

12. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume 1 of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction

deliveries and equipment movement will not be allowed between 8:30am - 9:30am
and 3:00pm — 4:00pm. Notification of deliveries shall be given to Rizzo Corporation

a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo

Corporation.
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13. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

14. Daily Construction Reports:
This Subcontractor shall provide Daily Construction Reports to the Construction
Manager’s field office by 9:00am the following workday. Manpower counts shall be
included for all Subcontractor forces including Subcontractors and identify trade and
classification (i.e. Foreman, Journeyman, Apprentice, etc.)

15. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.

16. Background Check of Workers:
Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA”.

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
Subcontractor shall include the cost of worker background checks in their Base
Bid Proposal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

17. Site Security & Safety:
The Project Site is an occupied school that will be in session during the construction of
the project.
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All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporation Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.

Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r” devices for their workers and subcontractor’s
workers. The cost of each “Spot-1” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel; 203-803-9879.

This Subcontractor shall include the cost of worker “Spot-r” devices in their Base

Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network
to maintain the list of their workers, subcontractors’ workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

18. Housekeeping:
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
for specific work will be responsible for maintaining housekeeping requirements by
picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
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studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container.
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
daily by the General Trades Subcontractor.

All extension cords will be properly hung up a minimum of 7° off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.

The General Trades Subcontractor,

shall provide dumpsters for your general debris in accordance with the Waste
Management provisions of the Specifications. Cleaning is a mandatory activity and will
be strictly enforced.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor
at any time is prohibited.

Corings need to be put in dumpsters by the Subcontractor making them.

Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest
hazards.

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, pieces
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of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

19. Specifications/Schedules/Drawings:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, and highest quality shall prevail.

20. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (§) calendar days.

21. Clarifications
a. Work done during summer and school vacations shall be on Double Shifts.
b. The General Trades Subcontractor shall coordinate installation with other
contractors and project schedule.
c. Use of Power Actuated Equipment (shots) shall only be done after hours with no
children or staff in the building.

d. Testing has indicated the presence of lead paint in the building. Subcontractor
shall include all requirements and costs for lead when attaching to any painted
surfaces.

e. No sanding, scraping or drilling of existing walls will be permitted.

f.  Any trade that has an angle, sleeve, box, pipe, drain or conduit that is to be
installed in a wall or slab is responsible for correct placement including elevation.
It is your responsibility to check during installation to make sure it is installed
correctly. If it is in a concrete slab, check it during placement and after the pour as
soon as you can walk on the concrete. You will be responsible for any rework to
make it correct.

22. Exclusions:
a. Electrical wiring

23. Unit Prices:
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of Work,
indicate so on the Bid Form provided.
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Any and all adjustments to the Contract shall be made via Chang Order. No adjustments
for Overhead, Profit, Supervision and the like will be allowed.

Unit Prices Note: There are no unit prices applicable to this bid package.

24. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.
There are no Alternate prices applicable to this bid package.

The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, installation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after
Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

END OF SECTION 00 24 13.08D
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SECTION 00 24 13.32
EXHIBIT “A” — BP#178B — Landscaping
SCOPE OF WORK

The Scope of Work shall include but not limited to labor, materials, equipment and all incidental
work associated with BP #17B Landscaping as described in the Contract Documents and as
outlined below. The intent of this information is to include all items necessary for the proper
execution and completion of the work and is complementary to the drawings and specifications.

The following requirements are in addition to those contained within the contract drawings,
specifications, and bidding instructions and shall serve to amend, clarify, or supplement the
requirements of those sections

The work as outlined, shall be in accordance with and as described in the Specifications, Divisions,
Sections and Contract Drawings as listed below:

1.

Phased Construction; Temporary protection of existing to remain trees; Pruning of
existing trees to remain; Inorganic Soil Amendments; Organic Soil Amendments;
Finish Grading; Top Soil; Seeding; Sodding; Erosion Control Matting; Fertilizer; Lawn
Maintenance; Trees; Shrubs; Ground Cover; Plants; Organic Mulching; Plant
Maintenance; Submittals; Samples; Product Data; Show Drawings; Mock-ups. Etc.

Alternate Scope: Amphitheater (as it applies to your scope of work)

Project Manual: Entitled “Rockwell Elementary School Additions and Renovations,
Bethel, CT; State Project No. 009-0058 RNV; Volume 1, 2 & 3 dated July 20, 20138

Schedule of Drawings: Refer to Project Manual, Volume 1, Section 00 01 15
Alternates: Refer to Project Manual; Volume 2, Section 01 23 00

Unit Prices: Refer to Project Manual, Volume2, Section 01 22 00

Division 01: General Requirements as they apply to your Scope of Work.

Note: This is a Connecticut High Performance Capital Project. Requirements are
included in Specification Section 01 81 20, as well as throughout specific trade
specification sections,

Specification Sections of the Project Manual:

Division 31  Earthwork (as it applies to your Scope of Work)
329200 Turf and Grasses

329300 Plants

Temporary Power:

The Electrical Subcontractor shall be responsible to provide a 200 Amp temporary
electrical service with distribution to each floor, which shall provide all Subcontractors
with access to 110 Volt 20 Amp Ground-Fault circuit interrupters with reset buttons
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and pilot lights for connection of power tools and equipment in a location directed by
Rizzo Corporation. Special outlets of “pigtail” connections to the temporary power
panel will be the responsibility of each Subcontractor. Power that may be required for
welding shall be the responsibility of the Subcontractor that requires welding to
complete his or her Scope of Work and shall not be available from the above-mentioned
temporary power panel.

9. Fall Protection:
This Subcontractor shall comply with 100% fall protection for workers over 6’ as
required by OSHA specifications.

Controlled access zones for roof access to work areas will be the responsibility of the
HVAC Subcontractor after the new roof has been installed. The flagging system stays
in place until Start-up and final commissioning report is accepted. HVAC
Subcontractor will then remove the flagging system.

10. Coordination:
Each Subcontractor shall be responsible for the coordination of his or her work with
the work of all other trades.

11. Snow, Ice and Mud:
The Site Subcontractor shall provide removal of snow, ice, mud and ponding water
from Construction Roads, Town Sidewalks, Laydown/Staging/Trailer Area and
Construction Parking Areas as may be required for accessibility, safety, protection and
prosecution of all trade work. Sanding for ice is required for all parking lots used by
Subcontractors and must be completed by 7am. This operation shall be performed for
the duration of the project.

NOTE: This only includes the areas within the Construction work area and does not
include bus loops and parking areas used by the school during their normal operation.

Removals within the building footprint after installation of slabs shall be by the General
Trades or Drywall BP#-6.

The Roofing Subcontractor is responsible to remove snow, ice, water and other weather
conditions on the Roof in order to complete his or her Scope of Work, for the duration
of the project.

12. Layout:
The Site Subcontractor shall establish for the benefit of all Subcontractors, Base Lines
and Bench Marks from which each Subcontractor will be able to establish reference
control points. Base Lines and Bench Marks shall be off-set so they cannot be disturbed
by construction activity. A licensed Professional Surveyor, as part of the Site
Subcontractor Scope of Work, shall provide these Control Points. The Site
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Subcontractor and all other Contractors shall be responsible for all layout and
measurements that may be required for the execution of their work to the exact position
and elevation as prescribed in the Contract Documents.

13. Construction Schedule:

It is understood that time is of the essence and as such, the Baseline Schedule, included
with the Bid Documents in Project Manual, Volume 1 of 3, must be maintained. All
provisions for Schedule compliance both in the Bid Documents, and as covered in
Rizzo Corporation’s Standard Form of Contract will be strictly enforced. Further, this
Subcontractor shall be held to all the same Schedule constraints that have been agreed
to and have been stipulated to in the agreement between Rizzo Corporation and the
Owner. This Subcontractor shall complete the work in accordance with the Project
Schedule and shall coordinate his or her work with the Rizzo Corporation and the work
of other Subcontractors. All Subcontractors shall submit schedules for their work and
update them monthly.

The Project is located on a site with an occupied Elementary School. Construction
deliveries and equipment movement will not be allowed between 8:30am —9:30am
and 3:00pm — 4:00pm. Notification of deliveries shall be given to Rizzo Corporation
a minimum of 24hrs in advance of the delivery. Deliveries, rigging, hoisting,
distribution of materials, and work which would be disruptive to the normal operations
of the School and/or Construction, shall only be allowed as approved by Rizzo
Corporation.

14. Employee Parking:
There is no employee on-site parking available. Subcontractors may park at the old
Police Station at 49 Plum Trees Rd., Bethel which is near the main entrance to the
Bethel Public School education campus. There is no on-street parking allowed by
Subcontractors during the construction of this project. Therefore, it will be the
responsibility of all Subcontractors to make arrangements for off-site parking and
shuttling your employees to and from the 49 Plum Trees Rd. site.

15. Daily Construction Reports:
This Subcontractor shall provide Daily Construction Reports to the Construction
Manager’s field office by 9:00am the following workday. Manpower counts shall be
included for all Subcontractor forces including Subcontractors and identify trade and
classification (i.e. Foreman, Journeyman, Apprentice, etc.)

16. Employee Conduct:
All Employees of this Subcontractor are to carry themselves in a proper professional
manner. There will be zero tolerance for unacceptable conduct. This is not limited to
foul language, attire, and gestures, etc. Any employee or associated personnel found
not conducting themselves of said conduct will be immediately dismissed from
site/project. No contact (verbal of otherwise) with school staff or students is permitted.
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17. Background Check of Workers:
Effective January 1, 2018, all Connecticut public schools, private and independent
schools, technical schools, charter school and magnet schools are required by the State
of Connecticut to have contractors, within 30 days of hire, be fingerprinted for a
national and state background check. There are two (2) Federal Statutes in the State of
Connecticut that require a hired contractor or subcontractor to be fingerprinted. The
Town of Bethel has chosen the Adam Walsh Act “AWA”.

Within 30 days of contract signing, subcontractors are required to have their workers
fingerprinted for a national and state background check. This includes sub-
subcontractors whose workers will be on site. Bethel Board of Education has
designated Ed Advance, a Regional Educational Service Center to handle the
fingerprinting and submit the completed fingerprint cards for processing. A Criminal
History Record Information Request Form (CHRI), dated and signed by the school
requesting the results is submitted at the time of fingerprinting. Results will be sent to
the Board of Education. A sample CHRI is included in the Bid Documents. This
Subcontractor shall include the cost of worker background checks in their Base
Bid Propesal. The estimated turnaround time is 4-8 weeks. Additional information can
be found at www.edadvance.org/support-services/fingerprinting

18. Site Security & Safety:
The Project Site is an occupied school that will be in session during the construction of
the project.

All workers on site will be required to sign in and out daily at the Rizzo
Corporation Field Office located at 49 Plum Trees Road, Bethel.

Once a worker has passed a background check, he or she will be given a badge by Rizzo
Corporation and be allowed on site. Subcontractors whose workers arrive without
badges will be fined $100 per worker and the worker will be refused access to the
jobsite.

All visitors to the site will also sign in and out at the Rizzo Corporation Field Office
and be given a name tag authorizing them to be on site.

Rizzo Corporation will utilize a personal safety system for enhanced safety on this
project. The system being used is “Spot-r” by triax. The device must be worn on
the individual’s belt at all times by any personnel within the project limits.

Rizzo Corporation will be responsible for Site Setup and Configuration, and Monthly
Network Connectivity. Each Subcontractor will be responsible for obtaining, paying
for, and maintaining the “Spot-r’ devices for their workers and subcontractor’s
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workers. The cost of each “Spot-r” device is $100. Contact Information for Triax
Technologies, Inc., Bob Dolan, Tel: 203-803-9879,

This Subcontractor shall include the cost of worker “Spot-r” devices in their Base
Bid Proposal. Rizzo Corporation will give each Subcontractor access to the network
to maintain the list of their workers, subcontractors’ workers and their Spot-r device ID
number. Subcontractors are responsible for keeping the Device ID/Worker List current.
A subcontractor will be fined $150 per incident if a worker is found wearing a
device not assigned to them. Subcontractors are responsible for adherence to this
policy by their subcontractors and will be liable for all fines incurred by their
subcontractors.

19. Housekeeping:
In addition to that as required in the Contract Documents, this Subcontractor shall
furnish all necessary continuous clean-up and rubbish removal associated with your
scope of work for the duration of the project. Subcontractors utilizing subcontractors
for specific work will be responsible for maintaining housekeeping requirements by
picking up and properly disposing of debris or having their subcontractor responsible
for picking up and properly disposing of debris.

Nothing hits the ground.

Each Subcontractor is responsible for providing an adequate number of rolling cart
containers or other means of collecting scrap material/trash (i.e. cutting metal/wood,
studs, pipes, etc.) for the collection of material debris. Throwing material debris on the
floor is prohibited.

Waste containers of appropriate size (cardboard boxes, buckets, cans, trash bags, etc.)
must be provided for aerial lifts, scissor lifts, and other work platforms. Containers
should be emptied on a daily basis.

All debris in waste containers must be maintained below the top lip of the container.
Garbage and other waste shall be disposed of daily. All carts/containers will be emptied
daily by the General Trades or Drywall BP#-6

All extension cords will be properly hung up a minimum of 7’ off the ground. If
suspending the extension cord is not feasible, then the cord will be picked up and put
away after use/ end of the day. Exceptions to this policy are extension cords for battery
recharging in lifts and other equipment.

All materials will be stored on pallets, rolling carts, rolling racks, etc. so material can
be moved as warranted.
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The General Trades or Drywall BP#-6 shall not provide dumpsters for your general
debris. It is the responsibility of this bid package to remove and dispose of their waste,
legally off-site. Cleaning is a mandatory activity and will be strictly enforced.

You and your subcontractors are responsible for all necessary clean-up associated with
this Contract. All crates, packing materials, large scraps, paper, etc., will be cleaned
out of the work area and disposed of as delivered and/or as installation of the work is
completed (but not less than on a daily basis). This is the responsibility of each
Subcontractor. Subcontractors are solely responsible for the daily clean-up of their
immediate work area.

Wire banding from packing crates and building material will be immediately disposed
of by workers in appropriate refuse containers after removing. Banding left on the floor
at any time is prohibited.

Corings need to be put in dumpsters by the Subcontractor making them.

Storage areas and tool rooms must be kept free from the accumulation of material and
debris that may cause tripping, fire, explosion, or harboring of rats and other pest
hazards.

When deemed necessary by Rizzo Corporation, each Subcontractor shall furnish
appropriately assigned personnel, to be guided by Rizzo Corporation personnel, to pick
up and remove all waste and debris (small scraps, packing materials, paper cups, pieces
of wire, pipe and similar materials) from the specified area for placement in the
designated area.

If a Subcontractor fails to complete housekeeping tasks, The Rizzo Corporation
management will assign those duties to another subcontractor and back charge the
failing subcontractor for all expenses incurred.

20. Specifications/Schedules/Drawings Conflicts:
Should a conflict occur within the Contract Documents, the most restrictive, greatest
quantity, highest quality shall prevail.

21. Punch List:
Since this is a Phased Project, a Punch List will be issued for each Phase. This
Subcontractor shall begin work on Punch List items within five (5) days of receipt of
each Punch List and complete all work for that Punch List within five (5) calendar days.
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22. Clarifications

a. The Landscaping Subcontractor shall prune and protect “existing to remain” trees
in accordance with Specification Section 01 56 39.

b. The Landscaping Subcontractor shall plant trees per Detail 1/C-600.3.

The Landscaping Subcontractor shall plant shrubs per Detail 2/C-600.3.

d. The Landscaping Subcontractor shall refer to Detail 4/C-600.3 for Planting Beds
and Detail 3/C-600.3 for Lawns.

e. The Site Work Subcontractor shall provide final rough grading, including
distribution of stockpiled top soil. Landscaping Subcontractor shall provide final
grading and required top soil for planting.

f. The Landscaping Subcontractor shall utilize alligator bags, if necessary to ensure
adequate watering of new plantings.

g. Warranty periods for trees, shrubs, ground cover, and plants per Specification
Section 32 93 00 1.7.

h. Maintenance periods for trees, shrubs, ground cover, and plants per Specification
Section 32 93 00 1.8

i. Testing has indicated the presence of lead paint in the building. Subcontractor

shall include all requirements and costs for lead when attaching to any painted

surfaces.

No sanding, scraping or drilling of existing walls will be permitted.

k. Any trade that has an angle, sleeve, box, pipe, drain or conduit that is to be
installed in a wall or slab is responsible for correct placement including elevation.
It is your responsibility to check during installation to make sure it is installed
correctly. If it is in a concrete slab, check it during placement and after the pour as
soon as you can walk on the concrete. You will be responsible for any rework to
make it correct.

o

e

23. Exclusions:

a. Costs incurred for replacement of “existing to remain trees” damaged during
construction shall be backcharged to the Subcontractor causing the damage.

24. Unit Prices: (There are no unit prices applicable to this Bid Package)
This Subcontractor shall include within his or her Bid the Unit Prices as listed in the
Specifications Section 01 22 00. Should a Unit Price not apply to your Scope of
Work, indicate so on the Bid Form provided.

Any and all adjustments to the Contract shall be made via Chang Order. No
adjustments for Overhead, Profit, Supervision and the like will be allowed.

Rockwell Elementary School EXHIBIT “A” - BP#17B SCOPE OF WORK-Addendum #6 1-4-2019
Additions and Renovations 0024 13.32-7
State Project No. 009 0058 RNV Construction Document Phase Submission - July 20, 2018



25. Alternates:
This Subcontractor shall include within his or her Bid the Alternates as listed in
Specification Section 01 23 00. Should an Alternate not apply to your scope of Work,
indicate so on the Bid Forms provided.

The Alternate Bid Prices shall be listed on Bid Form “C” and shall include all
necessary labor, materials, equipment, instailation, cost for delivery, machinery,
insurance, applicable taxes, supervision, overhead and profit. Should an Alternate be
accepted prior to Contract Award, the Cost or Credit as noted on the Bid Form shall
be added to or deducted from the Contract Value. If the Alternate is accepted after
Contract Award, the Cost or Credit as noted on the Bid Form shall be added to or
deducted from the Contract Value via Change Order

ALTERNATES

Alternate No. 4: Platform, Amphitheater and Related Work
Base Bid: Brick veneer wall assembly.
Alternate Bid: Provide all labor and materials related to Landscaping to install
exterior platform, amphitheater and plaza, including aluminum folding wall system,
storefront above and phenolic box surround.

END OF SECTION 00 24 13.32
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